सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 450

e-Stamp

Certificate No.	:	IN-KA841275552682l5U
Certificate Issued Date	:	31-Mar-2022 04:10 PM
Account Reference	:	NONACC/ kakscsa08/ 8Th Mile/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCSA08002608825347l7U
Purchased by	:	K MANJULA
Description of Document	:	Article 12 Bond
Description	:	BBMP TENDOR
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Second Party	:	K MANJULA
Stamp Duty Paid By	:	K MANJULA
Stamp Duty Amount(Rs.)	:	450 (Four Hundred And Eifty only)

सत्यमव जयत

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 03 /2022-23, Dtd : 20.04.2022

1. This Agreement, entered this day 20th ... of...April .2022 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Smt.K Manjula, #381, 23rd Main road, 2nd stage, BTM layout, Bangalore - 560076. (Here in called Contractor) of other part.

Manjula

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements and Re asphalting Ganesha Saw mill road and Surrounding roads in Dasarhalli ward no 15
Est Cost:	40.00 Lakhs Indent No: 43854/CALL-2
Job Code:	015-20-000107 PCode- 3726
Administrative Approval:	EE /DD/AS/95/2020-21, Dt: 04.07.2020.
Technical Sanction:	SE /DZ/TS/ 59 /2020-21, Dt: 17.07.2020.
Tender Notification No& Date:	No.BBMP/EE/DD/Ten/20/2021-22, Date:24.01.2022
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಆಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 38,97,224.03 (Rupees Thirty Eight Lakh Ninety Seven Thousand Two Hundred Twenty Four and Three Paise Only) Which is (+) 13.99% Above (Which works out issue rates Dt: 03.03.2022 (-) 2.53% Below the SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days. FSD Difference Amount Details.

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	Go Order No:FD 876 EXP -12/2017 Bangalore. Dated:10.10.2017			Canara Bank J.C. Road.
Difference Amount	1,02,000/-	446098	20.04.2022	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. **Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.**
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. [Ramesh]
2. [Shivakumar]

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned with CamScanner